

Post Bid Addenda for Bid # 19-206

BES HVAC Modifications

Thank you for your time and efforts with preparing your bids.

The original and main objective was to rectify the main ductwork engineering design so that the outside air can be modulated to select more or less return air and outside air to better control the climate of the space.

Due to budgetary constraints, we are requesting that you VE all the work and expense associated with the relocation and addition of the VAV boxes. Going forward, the pricing should then be only for the main AHU duct modifications and controls.

Please submit the requested revised pricing by May 8, 2019. All questions should be submitted in writing to Mark Carver, mark.carver@suwannee.k12.fl.us