





From:  Wes Wilson <wesw@certaircontractors.com> Wed, May 08, 2019 12:12:39 PM
Subject: RE: Post Bid Addenda- Bid #19-206-BES HVAC Modifications
To:  Christina Vann
Cc:  Mark Carver  Ethan Butts



Attachments:  BRANFORD ELEMENTARY SCHOOL SOVREVISED.xlsx / Uploaded File (18K)

Mark,

Attached is our revised schedule of values according to the Value Engineering outlined in the Post Bid Adenda. Our revised price is: \$75,671.00.

Wesley G. Wilson Sr.

Certified Air Contractors, Inc.
Executive Vice President
904-389-7950
904-389-4925 Fax
904-507-1431 Mobile
wesw@certaircontractors.com
CMC1249700 FL
CN210551 GA
M114123 SC

-----Original Message-----

From: Christina Vann [<mailto:christina.vann@suwannee.k12.fl.us>]
Sent: Tuesday, April 30, 2019 3:50 PM
To: Wes Wilson <wesw@certaircontractors.com>
Cc: Mark Carver <mark.carver@suwannee.k12.fl.us>; Ethan Butts <ethan.butts@suwannee.k12.fl.us>
Subject: Post Bid Addenda- Bid #19-206-BES HVAC Modifications

Good Afternoon,

Please see the attached Addenda for Bid 19-206.

Thank you,

Christina Vann
Administrative Secretary, Facilities
Suwannee County Schools
(386) 647-4152

